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Project Description 

• New Missouri River bridge connecting  
St. Charles and St. Louis counties 

• Replaces 1935 bridge 

• Shared use path connecting Katy Trail State 
Park to Monarch Levee Trail 

• Improve Chesterfield Airport Road interchange 



Deteriorated Infrastructure 

• Current westbound I-64 bridge built in 1935 

• Extreme deficiencies 

• Recent years have had full weekend closures 
to do necessary repairs 

• Currently striped for three 10 foot lanes with 
no shoulders 

• Carries 50,000 vehicles 





Project Goals 

• Deliver the project within the programmed budget  
of $125 Million  

• Construct a Missouri River bridge that can be reasonably 
maintained to provide more than a century of useful life 

• Maximize the mobility, capacity and safety improvements in 
the corridor when construction is complete 

• Minimize and mitigate construction impacts and maximize 
work zone safety to customers through construction staging 
and communication efforts 

• Complete the project no later than July 1, 2016  
 



Cost 

• $125 Million 

– Property acquisition 

– Utility relocation 

– Contingencies/misc 

 

• Maximum $117 Million Design-Build contract 



Disadvantaged Business Enterprise 

• 14 % for construction activities 

• 20 % for professional/design activities 
 

• DBE firms must be certified with the Missouri 
Regional Certification Committee (MRCC) 
 
 

 

 



Workforce 

• Federal workforce goals apply to project 

– 14.7% minority 

– 6.9% female 

• Goals apply per craft 

• On-The-Job training goals will apply if 
workforce goals aren’t met per craft 



Four Pre-Qualified Teams 

Team: AB-MBI  MT  

Major 
Participants: 

American Bridge Co. 

Millstone Bangert, Inc. 

Parsons Transportation Group Inc. 

Massman Construction Co. 

Traylor Bros., Inc. 

Fred Weber, Inc. 

HNTB Corporation 

Team: KCI Walsh Alberici 

Major 
Participants: 

 

KCI Construction Company 

Midwest Foundation Corporation 

Jacobs Engineering Group Inc. 

Walsh Construction 

Alberici Constructors, Inc. 

Burns & McDonnell 



Evaluation Items 

• Missouri River Bridge(s) scope 

• Roadway and other structures 

• Method of Handling Traffic 

• Schedule 

• Disadvantage Business Enterprise/Workforce 
diversity plan 

• Safety plan 

• Contract cost 



American Bridge/Millstone Bangert 



• Project limits = West of 
Chesterfield Airport Bridge 
to MO Research Park  

• Unique features:   

AB/MBI Project Limits &  
 Scope Highlights 

$117 Million Contract 



KCI 



KCI Project Limits &  
Scope Highlights 

$117 Million Contract 



Massman-Traylor 



Massman/Traylor Project Limits  
& Scope Highlights 

$114 Million Contract 



Walsh - Alberici 



Walsh - Alberici Project Limits  
& Scope Highlights 

$110.994 million contract 



Walsh-Alberici Team 

Recommendation of  
Best Value Proposer 



Walsh - Alberici 



Traffic Control During Construction 

• Maintain current number lanes with no peak 
volume closures 

• Chesterfield Airport Road Bridge remains open 

• Two partial weekend detours of I-64 for 
Chesterfield Airport bridge demo and girder 
setting 

• Provide emergency pull off areas within the 
project limits 

 



SCHEDULE IMAGE 



Recommendation 

Apparent Best Value Proposer  
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